

NORTH WEST CA RESOURCE CONSERVATION & DEVELOPMENT COUNCIL

Addendum Number 2

EAST BRANCH ROAD WATER RELIABILITY AND HANSEN DITCH WATER CONSERVATION PROJECT

Plans and Specifications dated August 5th, 2021 as prepared by Northwest CA Resource Conservation & Development Council (Council) for the East Branch Road Water Reliability and Hansen Ditch Water Conservation Project are hereby clarified, amended or modified by this addendum which will be incorporated into the conditions of the contract of the specifications. This addendum shall be signed by the Contractor and submitted with the bid document.

Notice to Contractors

Due to the nearby monument fire outside of Weaverville , CA the mandatory pre bid site visit at 10:00 am on August 18th will be changed to non-mandatory. It is still recommended that if possible contractors attend the site visit. Questions from all contractors will be answered in writing and provided to all interested contractors.



Muriel Manka
Assistant Engineer
Five Counties Salmonid Conservation
Program
Northwest CA RC &D Council

Signature _____ Date _____

Name of Company

Print Signer's Name & Position